STUCKEY CONSTRUCTION COMPANY

| DATE | | PREPARED BY |
|---|---|---|
| 5/13/2026 | | Ed Stuckey |
| | | |
| | | PROJECT NAME |
| LINCOLN HALL | | FLOOR REPAIRS PER STUDIO GC MEMORANDUM-LH FLOOR |

| Quantity | Description | unit cost | Amount |
|---|---|---|---|
| | **E/A** | | |
| 4 LOC | REMOVE EXISTING CEILING | | |
| | REMOVE DRYWALL | | |
| | REINFORCE JOISTS | | |
| | REMOVE EXISITING FLOORING | | |
| | PATCH FLOOR AND CELIENG BELOW | | |
| | | | |
| 5 LOC | REMOVE EXISTING FLOORING | | |
| | REMOVE GYPSUM FLOORING SUB FLOOR | | |
| | REPAIR SUB FLOOR WITH LEVELING MATERIALS | | |
| | REINSTALL EXISISTING FLOORING | | |
| | FLOORING FROM OWNER STOCK OF MATERIALS | | |
| | | | |
| | WORK COMPLETE PER STUDIO GC DRAWINGS FEB 2, 2026 | | |
| | **WORK TO OCCUR BETWEEN JUNE 15 TO JULY 31 2026** | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | $ 20,304.00 |
| | total | | |
| | | | |
| | If there are any questions please contact: | | |
| | **Ed Stuckey** | | |
| | **847.336.8575** | | |
| | | | |
| | | | |