LAKE ORION COMMUNITY SCHOOLS

Attachment #
Supt. Approval

BOARD ACTION REQUEST FORM

DATE OF BOARD MEETING: May 12, 2026

ITEM: LOHS Parking lot Paving

AGENDA LOCATION (please check one)

|:| Consent (Expenditures, Donations, Field Trips, Most Bid Awards)

[ ] Presentation (Student or Staff Presentations, Recognitions)

Izl Action (Items requiring the board to vote or take action, including resolutions)

|:| Report (Items requiring background information, updates to the board)

|:| Discussion (Items where board interaction/discussion is needed)

|:| Information (Items of interest to the board such as meeting dates or other general information items)

EQUIPMENT DESCRIPTION

ADMINISTRATOR SUBMITTING ITEM: Wes Goodman, Director of Operations

BACKGROUND INFORMATION:

Lake Orion Community Schools requested bids for bond projects listed on the approved bond list
approved on Nov 6, 2018. Architect, GMB and Construction Manager, Frank Rewold and Sons,
wrote the bids according to the standards and specifications of the district. The bids were
advertised in the local newspaper, the Sigma website, and the district website.

Bids were received on April 28, 2026. The projects as presented are within the 2018 bond budget.

FUNDING SOURCE & ACCOUNT NUMBER:

The projects will be funded with our Series 3A or 3B Bond resources and Sinking Fund.
RECOMMENDED ACTION:
That the Board of Education authorizes administration to finalize and execute an approved contract

with Hutch Paving Inc. in the amount of $582,387.00 with allowances and contingencies of
$162,341.00. Total recommendation of $744,728.00
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May 6, 2026

Mr. Wes Goodman

Executive Director, Operations
Lake Orion Community Schools
455 E. Scripps Road

Lake Orion, Ml 48362

RE: 2018 Bond Program/LOCS Sinking Fund
Contract Award Recommendations

Dear Mr. Goodman:

Frank Rewold & Sons Inc. is pleased to present the attached contract recommendation for the Lake Orion
Community Schools LOHS Paving project.

The project was publicly bid according to the State of Michigan and Lake Orion Community Schools
requirements. A total of 10 bids were received for the 1 contract to be issued on this project.

The total contract awards of $582,387.00, plus the additional professional services, allowance and
contingency costs of $162,341.00, will be funded with the 2018 bond and applicable sinking fund budgets.

If there are any questions on the contract recommendations, please contact me at (248) 618-0220.
Sincerely,

FRANK REWOLD & SONS INC.

A

Mike Gagnon
Project Executive

Attachments

c: Andrea Curtis, LOCS
Tom VanDeGriend, GMB

FRANK REWOLD & SONS INC.
CONSTRUCTION MANAGER | GENERAL CONTRACTOR
303 E. THIRD STREET | SUITE 300 | ROCHESTER, MICHIGAN 48307 | p 248.651.7242



Frank Rewold and Sons, Inc. Lake Orion Community Schools 5/6/2026
LOHS Paving Improvements
Contract Recommendations Subtotals Totals
Bid Package A - Asphalt Pavement and Concrete
Hutch Paving Inc. Base Bid 301,600
3000 East Ten Mile Road Alt1-To add Area B 234,624
Warren, Ml 48091 Vol Alt - To add Visitor Lot / Drive Paving 43,147
Performance and Labor Bond 3,016
Contract Recommendation 582,387
Owner Consultant Bids / Allowances
G2 Consulting Group Allowance $ 15,000
1775 Crooks Road, Suite 100
Troy, Ml 48084
Performance and Labor Bond NA
Contract Recommendation 15,000
Total Contract Recommendations 597,387
Other Project Costs Subtotals Totals
Allowances and Contingencies
General Contingency 10% $ 59,739
Project General Conditions and Staff $ 18,000
Undercut Allowance $ 50,000
Site Restoration $ 5,000
Utility Company Fees NA
Permits and Fees NA
Contingency & Allowance Subtotal 132,739
CM Fees (2%) 14,602
Total Contract Recs 744,728

lofl



Category No. : A Bids Due: [4/2812026
Project: 10855 - LOCS LOHS Paving Bids Opened: |4/28/2026
Bid Category/Description: Asphalt Pavement & Concrete
Company Base Bid PLM Bond Bid Memo #1 Ecu‘r:aur:nlc D:;::";'es Bid Security Comments
Sanctions
T&M Asphalt Paving $375,000 $3,000 Yes $275,500 add - pulverize existing lot in area B, $5,500 deduct - to complete area A & B at the same time
Hutch Paving $301,600 $3,016 Yes $234,624 add - pulverize existing lot in area B, $16,320 add - pulverize section C, 1% discount to complete area A & B at the same time, $43,147 add - Visitor lot/roadway
Allied Construction Company $364,385 $2,200 Yes $241,385 add, pulverize existing lot in area B, $9,500 deduct - to complete area A and B at the same time
BSI Paving $393,565.44 $7,282 Yes ’T‘ |7| |7| $269,184 add - pulverize existing lot in in area B, $1000 deduct - complete area A & B at the same time
52680004 prc g o1 e 55000 et ol e 5 same i, 530002 sl e & compat o snvcs 0 o i A1 oo
S&J Sealer Company $360,000 $3,000 Yes $245,000 add - pulverize existing lot in area B
Asphalt Specialists $389,000 $2,500 Yes $271,000 add - pulverize existing lot in area B, $4,000 deduct - complete area A & B at the same time,
Al's Asphalt Paving Company $334,208 $3,100 Yes $245,726 add - pulverize existing lot in area B, $0 duduct - complete area A &B at the same time,
R&R Asphalt $399,744 $5,600 Yes ’7‘ |7| |7| $4,500 add? - pulverize existing lot in area B, $4,500 deduct - complete area A & B at the same time (FILLED OUT BID FORM WRONG)
True North Asphalt LLC $344,700 $4,371 Yes $237,800 add - pulverize exisitng lo in area B, $7,800 deduct - complete area A & B at the same time, $15,000 deduct - use Tier 2 Material in lieu of spec'd
[l 0l Ll
O O O
[l 0l Ll
Apparent Low Bidder: $301,600

Company Name:
Bids Recorded By:
Witnessed By:

Hutch Paving
Nick Vestivich
Raija Chabot




Lake Orion High School Overall Paving Plan

Orange Line = Curb, Do Not Remove

Pink Square = Concrete Collar, Remove and Replace

Alternate
Area B



Remove 4x45 sidewalk
and replace to be
continuous as shown in
picture above. Parking
blocks to be salvaged and
reinstalled.

Enlarged Drawing Area A




Enlarged Drawing Alternate Area B




Enlarged Drawing Area C

Quantites

Remove and Replace Concrete
Picture #1 - (40) 4x4

Picture #2 - (8) 4x4

Picture #3 - (20) 4x4

Picture #4 - (30) 4x4

Picture #5 - (4) 4x4

Picture #1 Picture #2

Picture #3 Picture #4

Picture #5





