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BP-02 

Bid Package 2 (BP-02): John Brown ES Demo 

Submitted By (Company Name): _______________________________________________ 

The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   

AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 

BP-02 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 

SECTIONS 
Division 01 General Requirements  
Division 02 Existing Conditions in its entirety  

Acknowledgement of Addendum No. (‘s): ____________________________ 

Base Bid Proposal: 

The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-02 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 

____________________________________________________Dollars ($________________) 
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Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 02- John Brown ES Demo 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown Elementary School 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 1:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/6/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance     
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
 
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary. All work must take place over the summer of 2026 and must be completed prior to 
the date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy may not apply to projects at John Brown 

but this policy will apply for all projects at Lakeland HS and Lakeland MS. 

 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
 

Division 02 - Demo 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

 
 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 02 - Demo 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than one week after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 
Inclusions:  

General  

1. The Demolition Subcontractor shall provide all labor, equipment, and means necessary to 

remove all HVAC, electrical, and plumbing systems identified for demolition in the project 

documents. This includes, but is not limited to, ductwork, equipment, piping, conduit, wiring, 

devices, fixtures, supports, and associated components scheduled for removal.  All HVAC and 

electrical systems will be fully decommissioned, disconnected, and made safe by the 

respective Mechanical and Electrical trades prior to the start of demolition activities. The 

Demolition Subcontractor is responsible only for the physical demolition and removal of the 

decommissioned systems. 

2. Include proper disposal of all waste and recyclables generated by this scope of work. 
3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  
4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 
5. Layout for this scope of work complete. Ginno  will provide control points. Subcontractor to 

maintain/transfer control points. 
6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  
7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

9. Specifications to include but not limited to: 
a. Division 01- General requirements 
b. Division 02- Existing Conditions in its entirety 

 

  
Exclusions:  
1. All demo scope at Lakeland MS and Lakeland HS 

2. Decommissioning, shutting down, isolating, or disconnecting any HVAC, plumbing, or 

electrical systems. 

3. Live electrical or mechanical work of any kind. 

4. Asbestos abatement  

5. Lead paint removal or stabilization  

6. Mold remediation 

7. Hazardous material identification, testing, or survey reports 

8. Structural shoring  
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

9. Concrete patching or slab infill 

10. Specialized containment  

11. Payment and Performance Bonds 

12. Bid Bond 
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Bid Package 3 (BP-03): Lakeland Middle School Demo 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-02 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements   
Division 02 Existing Conditions in its entirety    
    
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-03 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 Bid Package 03- Lakeland MS Demo 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland Middle School 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026, 1:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/6/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various systems and finishes at Lakeland Middle 

School. All work must take place over the summer of 2026 and must be completed prior to the 
date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 

 

 
 

Division 02 - Demo 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 02 - Demo 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 
Inclusions:  

General  

1. The Demolition Subcontractor shall provide all labor, equipment, and means necessary to 

remove all HVAC, plumbing, and electrical systems identified for demolition in the project 
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documents. This includes, but is not limited to, ductwork, equipment, piping, conduit, wiring, 

devices, fixtures, supports, and associated components scheduled for removal.  All HVAC, 

plumbing, and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. Include proper disposal of all waste and recyclables generated by this scope of work. 
3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  
4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and CMAR. 
5. Layout for this scope of work complete. The CMAR will provide control points. Subcontractor to 

maintain/transfer control points. 
6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  
7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

9. Specifications to include but not limited to: 
a. Division 01- General requirements 
b. Division 02- Existing Conditions in its entirety 

 

  
Exclusions:  
1. All demo scope at John Brown ES and Lakeland HS 

2. Roof Demolition: All roof removal, roof membrane demo, roof deck demo, and associated 

roofing materials are specifically excluded from this bid package 

3. Decommissioning, shutting down, isolating, or disconnecting any HVAC, plumbing, or 

electrical systems. 

4. Live electrical or mechanical work of any kind. 

5. Asbestos abatement  

6. Lead paint removal or stabilization  

7. Mold remediation 

8. Hazardous material identification, testing, or survey reports 

9. Structural shoring  

10. Concrete patching or slab infill 

11. Specialized containment  

12. Payment and performance bond 

13. Bid bond 
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Page 1 of 2 

BP-04 

 
Bid Package 4 (BP-04): Lakeland High School Demo 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-04 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements   
Division 02 Existing Conditions    
    
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-04 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Page 2 of 2 

BP-04 

 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 04- Lakeland HS Demo 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland High School 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026, 1:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various systems and finishes at Lakeland High 

School All work must take place over the summer of 2026 and must be completed prior to the 
date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  
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The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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Division 02 - Demo 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 02 - Demo 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  

General  

1. The Demolition Subcontractor shall provide all labor, equipment, and means necessary to 

remove all HVAC, plumbing, and electrical systems identified for demolition in the project 

documents. This includes, but is not limited to, ductwork, equipment, piping, conduit, wiring, 

devices, fixtures, supports, and associated components scheduled for removal.  All HVAC, 

plumbing, and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. Include proper disposal of all waste and recyclables generated by this scope of work. 
3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  
4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 
5. Layout for this scope of work complete. The Ginno will provide control points. Subcontractor to 

maintain/transfer control points. 
6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  
7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

9. Specifications to include but not limited to: 
a. Division 01- General requirements 
b. Division 02- Existing Conditions in its entirety 

 

  
Exclusions:  
1. All demo scope at Lakeland MS and John Brown ES 

2. Roof Demolition: All roof removal, roof membrane demo, roof deck demo, and associated 

roofing materials are specifically excluded from this bid package 

3. Decommissioning, shutting down, isolating, or disconnecting any HVAC, plumbing, or 

electrical systems. 

4. Live electrical or mechanical work of any kind. 

5. Asbestos abatement  

6. Lead paint removal or stabilization  

7. Mold remediation 
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8. Hazardous material identification, testing, or survey reports 

9. Structural shoring  

10. Concrete patching or slab infill 

11. Specialized containment  

12. Payment and performance bond 

13. Bid bond 
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Bid Package 5 (BP-05): John Brown ES HVAC 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.  
  
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-05 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 23 Mechanical- Complete and in its entirety 
  
   
    
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-05 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 05- John Brown ES HVAC 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES HVAC 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  

Bid Due Date and Time:  April 1, 2026 1:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various HVAC systems and finishes at John 

Brown Elementary. All work must take place over the summer of 2026 and must be completed 
prior to the date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  
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The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
 

Division 23 - HVAC 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 23 - HVAC 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  

General  

1. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. All work shall be performed in accordance with the project master schedule. All expediting and or 
overtime costs required to meet the project master schedule are to be included in this bid.  

4. The subcontractor’s key personnel assigned to the project shall attend all required 
preconstruction conferences with owner and Ginno 

5. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 
the project schedule.  

6. Furnish and operate all equipment necessary for execution of the work. 
7. DDC controls scope 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid to include a crane if required. 

9. Specifications to include but not limited to: 
a. Division 23 Mechanical- Complete and in its entirety 

 
  

Exclusions:  
1. All HVAC scope at Lakeland MS and Lakeland HS 
2. Demo and removal of decommissioned HVAC systems 
3. Fire Alarm 
4. Electrical  

5. Cutting, patching, core drilling, or concrete saw-cutting  

6. Framing, drywall patching, ceiling repair  

7. Painting or fireproofing 

8. Fire sprinkler modifications due to ductwork changes 

9. Replacement of existing ductwork not shown to be replaced 

10. Cleaning existing ductwork 

11. Roof patching around curbs or penetrations 

12. Temporary cooling or heating 

13. Bid bond 

14. Payment and Performance bond 
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Bid Form 
 

 

Page 1 of 2 

BP-06 

 
Bid Package 6 (BP-06): Lakeland Middle School HVAC 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-06 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 23 Mechanical- Complete and in its entirety 
   
   
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-06 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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BP-06 

 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 06- Lakeland MS HVAC 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland Middle School HVAC 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 1:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various HVAC systems and finishes at Lakeland 

Middle School. All work must take place over the summer of 2026 and must be completed prior 
to the date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  
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The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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Division 23 - HVAC 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 23 - HVAC 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  
General  

1. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. DDC controls scope 

3. All dumpsters for debris removal will be provided by the General Contractor. 

4. All work shall be performed in accordance with the project master schedule. All expediting and or 
overtime costs required to meet the project master schedule are to be included in this bid.  

5. The subcontractor’s key personnel assigned to the project shall attend all required 
preconstruction conferences with owner and Ginno. 

6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 
the project schedule.  

7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid to include a crane if required 

9. Specifications to include but not limited to: 
a. Division 23 Mechanical- Complete and in its entirety 

 
  

Exclusions:  
1. All HVAC scope at Lakeland HS and John Brown ES 
2. Demo and removal of decommissioned HVAC systems 
3. Fire Alarm 
4. Electrical  

5. Cutting, patching, core drilling, or concrete saw-cutting  

6. Framing, drywall patching, ceiling repair  

7.  Painting or fireproofing 

8. Fire sprinkler modifications due to ductwork changes 

9. Replacement of existing ductwork not shown to be replaced 

10. Cleaning existing ductwork 

11. Roof patching around curbs or penetrations 

12. Temporary cooling or heating 

13. Performance and Payment bond 

14. Bid bond 
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Bid Package  (BP-07): Lakeland High School HVAC 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-07 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 23 Mechanical- Complete and in its entirety 
  
   
   
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-07 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Bid Form 
 

 

Page 2 of 2 

BP-07 

 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 07- Lakeland HS HVAC 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland High School HVAC 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 1:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various systems and finishes at Lakeland High 

School. All work must take place over the summer of 2026 and must be completed prior to the 
date stated on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 
4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

5) POLICIES:  
 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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P: 208-667-5560 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 

Division 23 - HVAC 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 23 - HVAC 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than three weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 
Inclusions:  

General  

1. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe by 

the respective Mechanical and Electrical trades prior to the start of demolition activities. The 

Demolition Subcontractor is responsible only for the physical demolition and removal of the 

decommissioned systems. 

2. DDC controls scope 

3. All dumpsters for debris removal will be provided by the General Contractor. 

4. All work shall be performed in accordance with the project master schedule. All expediting and or 
overtime costs required to meet the project master schedule are to be included in this bid.  

5. The subcontractor’s key personnel assigned to the project shall attend all required 
preconstruction conferences with owner and Ginno. 

6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 
the project schedule.  

7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid to include a crane if required 

9. Specifications to include but not limited to: 
a. Division 23 Mechanical- Complete and in its entirety 

 
Exclusions:  
1. All HVAC scope at Lakeland MS and John Brown ES 
2. Demo and removal of decommissioned HVAC systems 
3. Fire Alarm 
4. Electrical  

5. Cutting, patching, core drilling, or concrete saw-cutting  

6. Framing, drywall patching, ceiling repair  

7.  Painting or fireproofing 

8. Fire sprinkler modifications due to ductwork changes 

9. Replacement of existing ductwork not shown to be replaced 

10. Cleaning existing ductwork 

11. Roof patching around curbs or penetrations 

12. Temporary cooling or heating 

13. Payment and performance bond 

14. Bid bond 
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Bid Form 
 

 

Page 1 of 2 

BP-08 

 
Bid Package 08  (BP-08): Plumbing- John Brown ES, Lakeland HS, Lakeland MS 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-08 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 22 Plumbing Complete and in its entirety  
   
    
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-08 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Bid Form 
 

 

Page 2 of 2 

BP-08 

 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 08- Plumbing- Lakeland HS, John Brown 
ES, Lakeland MS 

 
Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Plumbing- Lakeland HS, John Brown ES, Lakeland MS 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
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Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary, Lakeland Middle School, and Lakeland High School. All work must take place over 
the summer of 2026 and must be completed prior to the date stated on the first page of this 
document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 
mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 
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4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 
the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  

 
The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
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10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 

 

Division 22 - PLUMBING 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 22 - Plumbing 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  
General  

1. All plumbing systems will be fully decommissioned, disconnected, and made safe by the 

respective plumbing  trade prior to the start of demolition activities. The Demolition 

Subcontractor is responsible only for the physical demolition and removal of the 

decommissioned systems. 

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. Interior sawcutting for bathrooms and interior trenching. 

4. All work shall be performed in accordance with the project master schedule. All expediting and or 
overtime costs required to meet the project master schedule are to be included in this bid.  

5. The subcontractor’s key personnel assigned to the project shall attend all required 
preconstruction conferences with owner and Ginno. 

6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 
the project schedule.  

7. Furnish and operate all equipment necessary for execution of the work. 
8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

9. Specifications to include but not limited to: 
a. Division 22 PLUMBING- Complete and in its entirety 

 
Exclusions:  

1. Electrical power wiring to plumbing equipment 
2. Demo and removal of decommissioned plumbing systems 

3. Fire alarm tie-ins for monitoring of equipment 

4. Concrete cutting, trenching, or slab removal 

5. Core drilling unless specifically noted  

6. Framing, drywall patching, ceiling repairs, or painting  

7. Removal/replacement of finishes (tile, flooring, casework) 

8. Replacement of existing piping not shown to be replaced  

9. Repairs to existing piping discovered once walls/ceilings are opened  

10. Upgrades required due to unexpected code issues  

11. Location of unknown utility lines or abandoned piping  

12. Demolition of existing systems unless explicitly included 

13. Payment and Performance bond 

14. Bid bond 
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Bid Package 9 (BP-09): John Brown ES Electrical 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-09 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 26 ELECTRICAL- Complete and in its entirety 
  
      
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-09 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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BP-09 

Alternate #1 : Provide new lighting fixtures at John Brown Elementary School Classrooms as noted 
on electrical drawings. 
 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete Alternate #1 as part of BP-09 described in the Contract documents for a 
total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
 
 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 09- John Brown ES Electrical 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES Electrical 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 pm 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of electrical upgrades at John Brown Elementary. All work 

must take place over the summer of 2026 and must be completed prior to the date stated on 

the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 
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5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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Division 26 – Electrical 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 26 - Electrical 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Alternates:  

 

Alternate Number (1) John Brown Elementary School:  

a. Alternate bid: Provide new lighting fixtures at John Brown Elementary School Classrooms as 

noted on electrical drawings. 

b. Basebid: Re-use existing lighting fixtures.  Remove as required to coordinate removal and 

replacement of ceilings.  Reinstall lights in same location in coordination with new 

ceilings.  See Architectural plans for extent of ceiling grid replacement 

 

Inclusions:  

General  

1. All dumpsters for debris removal will be provided by the General Contractor. 

2. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  

4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 

5. Layout for this scope of work complete. The CMAR will provide control points. Subcontractor to 

maintain/transfer control points. 

6. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  

7. Furnish and operate all equipment necessary for execution of the work. 

8. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 

include it in subcontractor’s bid.  

9. Specifications to include but not limited to: 

a. Division 26 ELECTRICAL- Complete and in its entirety 
 

  

Exclusions:  

1. All Electrical scope at Lakeland MS and Lakeland HS 

2. Demo and removal of decommissioned electrical systems 

3. Access control, door hardware integration, and card readers  

4. Intrusion alarm systems  

5. Clock/bell systems  

6. Intercom/PA systems  

7. Classroom AV, projectors, smartboards, sound systems 

8. Cutting, trenching, or saw cutting   

9. Patching, drywall, painting, ceiling tile replacement 
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10. Replacement of existing wiring not shown to be replaced  

11. Code upgrades triggered by uncovered conditions  

12. Asbestos/lead abatement or work in hazardous material areas 

13. Payment and performance bond 

14. Bid bond 
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Bid Package 10 (BP-10): Lakeland Middle School Electrical 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-10 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 26 ELECTRICAL- Complete and in its entirety 
  
     
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-10 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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BP-10 

 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 10- Lakeland MS Electrical 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland Middle School Electrical 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 

Early Procurement Package 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

04.15.26 LJSD - Bid Forms & Instructions Page 64 of 132



3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of electrical upgrades at Lakeland Middle School. All work must 

take place over the summer of 2026 and must be completed prior to the date stated on the first 

page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 
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5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and 

rejected. 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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Division 26 – Electrical 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

 

 

 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 26 - Electrical 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Inclusions:  

General  

1. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  

4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 

5. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  

6. Furnish and operate all equipment necessary for execution of the work. 

7. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 

include it in subcontractor’s bid.  

8. Specifications to include but not limited to: 

a. Division 26 ELECTRICAL- Complete and in its entirety 

 

Exclusions:  

1. All Electrical scope at John Brown ES and Lakeland HS 

2. Demo and removal of decommissioned electrical systems 

3. All materials and supplies included in the Early Procurement Package shall be furnished by 

Ginno Construction. These items are not included in the electrical subcontractor’s scope of 

procurement. Ginno Construction will procure these items and furnish them to the electrical 

subcontractor for installation. 

4. Security cameras (CCTV) & cabling  

5. Intrusion alarm systems  

6. Clock/bell systems  

7. Intercom/PA systems  

8. Classroom AV, projectors, smartboards, sound systems 

9. Cutting, trenching, or saw cutting   

10. Patching, drywall, painting, ceiling tile replacement 

11. Replacement of existing wiring not shown to be replaced  

12. Code upgrades triggered by uncovered conditions  

13. Asbestos/lead abatement or work in hazardous material areas 

14. Payment and Performance bond 

15. Bid bond 
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Bid Form 
 

 

Page 1 of 2 

BP-11 

 
Bid Package 11 (BP-11): Lakeland High School Electrical 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-11 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 26  
   
    
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-11 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Bid Form 
 

 

Page 2 of 2 

BP-11 

 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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with the Best possible solution for their Construction needs. 

 

Bid Package 11- Lakeland HS Electrical 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   Lakeland High School Electrical 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 

Early Procurement Package 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of electrical upgrades at Lakeland High School. All work must 

take place over the summer of 2026 and must be completed prior to the date stated on the first 

page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 

 

 

 

 

 

04.15.26 LJSD - Bid Forms & Instructions Page 72 of 132



3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Division 26 – Electrical 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 26 - Electrical 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Inclusions:  

General  

1. All HVAC and electrical systems will be fully decommissioned, disconnected, and made safe 

by the respective Mechanical and Electrical trades prior to the start of demolition activities. 

The Demolition Subcontractor is responsible only for the physical demolition and removal of 

the decommissioned systems. 

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  

4. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 

5. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  

6. Furnish and operate all equipment necessary for execution of the work. 

7. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 

include it in subcontractor’s bid.  

8. Specifications to include but not limited to: 

a. Division 26 ELECTRICAL- Complete and in its entirety 

 

Exclusions:  

1. All Electrical scope at John Brown ES and Lakeland MS 

2. Demo and removal of decommissioned electrical systems 

3. All materials and supplies included in the Early Procurement Package (included in Bid 

Documents) shall be furnished by Ginno Construction. These items are not included in the 

electrical subcontractor’s scope of procurement. Ginno Construction will provide these items 

and furnish them to the electrical subcontractor for installation 

4. Security cameras (CCTV) & cabling  

5. Access control, door hardware integration, and card readers  

6. Intrusion alarm systems  

7. Clock/bell systems  

8. Intercom/PA systems  

9. Classroom AV, projectors, smartboards, sound systems 

10. Cutting, trenching, or saw cutting   

11. Patching, drywall, painting, ceiling tile replacement 

12. Replacement of existing wiring not shown to be replaced  

13. Code upgrades triggered by uncovered conditions  

14. Asbestos/lead abatement or work in hazardous material areas 

15. Payment and Performance bond 

16. Bid bond 
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Bid Form 
 

 

Page 1 of 2 

BP-12 

 
Bid Package 12 (BP-12): John Brown ES Siding Replacement 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
 
BP-12 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 074646 Pre-finished Composition Siding 
Division 072700 Air barrier 
  
    
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
 
 
 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-12 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Bid Form 
 

 

Page 2 of 2 

BP-12 

 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 12- John Brown ES Siding Replacement 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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with the Best possible solution for their Construction needs. 

 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary. All work must take place over the summer of 2026 and must be completed prior to 

the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 
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5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 

irregularities in the bids received, and to accept the proposal deemed most advantageous to 

the best interest of the owner. 
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Division 06 - Siding 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 06 -Siding 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  

General  

1. The Siding Subcontractor shall provide all labor, materials, tools, and equipment necessary to 

install new siding systems as shown in the project drawings and specifications. 

2. The Siding Subcontractor will not be responsible for the removal, demolition, disposal, or 

handling of any existing siding. All existing siding removal shall be performed by others prior 

to the start of siding installation activities. 

3. The Siding Subcontractor shall provide installation of building wrap or weather barrier. 

4. All dumpsters for debris removal will be provided by the General Contractor. 

5. All work shall be performed in accordance with the project master schedule. All expediting and or 

overtime costs required to meet the project master schedule are to be included in this bid.  

6. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 

7. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  

8. Furnish and operate all equipment necessary for execution of the work. 

9. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 

include it in subcontractor’s bid.  

10. Specifications to include but not limited to: 

a. Division 074646 Pre-finished Composition Siding 

b. Division 072700 Air barrier 

 

 

Exclusions:  

1. Removal, demolition, or disposal of existing siding 

2. Removal of existing trim, sheathing, weather barrier, or building envelope components 

3. Structural repairs to framing, sheathing, or substrate  

4. Replacement of damaged sheathing unless specifically included  

5. Furring, leveling, or additional substrate modifications  

6. Moisture/mold remediation beneath removed siding 

7. Window or door removal/reinstallation 

8. Lead paint removal or stabilization  

9. Asbestos testing or abatement 

10. Payment and Performance bond 

11. Bid bond 
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Bid Form 
 

 

Page 1 of 2 

BP-13 

 
Bid Package 13 (BP-13): Doors, Frames, and Hardware Supply- All Schools 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-13 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 081113 Hollow Metal Doors and Frames 
Division 081416 Flush Wood Doors 
Division 087100 Door Hardware 
   
Acknowledgement of Addendum No. (s): ___________________________ 
 
 
Base Bid Proposal - John Brown Elementary School:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-13 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
Base Bid Proposal - Lakeland High School:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-13 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 

04.15.26 LJSD - Bid Forms & Instructions Page 83 of 132



 

 

 

Bid Form 
 

 

Page 2 of 2 

BP-13 

 
Base Bid Proposal - Lakeland Middle School:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-13 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
 
 
 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 13- Doors, Frames, and Hardware 
Supply- John Brown ES, Lakeland HS, Lakeland MS 

 
Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES, Lakeland MS, Lakeland HS 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 3:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary, Lakeland MS, and Lakeland HS All work must take place over the summer of 2026 

and must be completed prior to the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 

5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 

 

 

Division 08 - Openings 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 08 -Openings 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 

Inclusions:  

A complete supply of door types identified in the door schedule. 

1. Specifications to include but not limited to: 

a. Division 081113 Hollow Metal Doors and Frames 

b. Division 081416 Flush Wood Doors 

c. Division 087100 Door Hardware 

 

 

Exclusions:  

1. Removal, demolition, or disposal of existing doors 

2. Install 

3. Bid Bond 

4. Payment and Performance Bond 
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Bid Form 
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BP-14 

 
Bid Package 14 (BP-14): Storefront and Glazing- John Brown ES and Lakeland HS 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-14 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 085113 Aluminum Windows 
Division 088000 Glazing 
   
    
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
Base Bid Proposal: John Brown Elementary 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-14 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Bid Form 
 

 

Page 2 of 2 

BP-14 

Base Bid Proposal: Lakeland High School 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-14 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 14- Storefront and Glazing- John Brown 
ES and Lakeland HS 

 
Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES and Lakeland HS 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary. Lakeland MS, and Lakeland HS All work must take place over the summer of 2026 

and must be completed prior to the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 

04.15.26 LJSD - Bid Forms & Instructions Page 92 of 132



3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

 

5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Division 08 - Openings 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 08 -Openings 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 

Inclusions:  

1. Furnish and install aluminum storefront systems.  

2. All dumpsters for debris removal will be provided by the General Contractor. 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

3. Furnish and install interior/exterior glazing systems.  

4. Field verification of existing conditions and dimensions.  

5. Coordination with GC, framing, drywall, and other adjacent trades. 

6. Specifications to include but not limited to: 

a. Division 085113 Aluminum Windows 

b. Division 088000 Glazing 

 

Exclusions:  

1. Removal, demolition, or disposal of existing glazing and storefronts 

2. Structural steel or tube steel supports.  

3. Rough framing, drywall, insulation outside frames.  

4. Painting.  

5. Power or low-voltage for door operators.  

6. Window blinds. 

7. Cutting, welding, or modification of existing structural elements. 

8. Flashing outside of storefront perimeter 

9. Hazardous material abatement 

10. Bid Bond 

11. Payment and Performance Bond 
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Bid Form 
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BP-15 

 
Bid Package 15 (BP-15): Flooring and Tile- John Brown ES 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
 
BP-15 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 093000 Tiling 
Division 096500 Resilient Flooring 
Division 096813 Tile Carpeting 
  
   
   
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
Base Bid Proposal: John Brown Elementary 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-15 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 

04.15.26 LJSD - Bid Forms & Instructions Page 96 of 132



 

 

 

Bid Form 
 

 

Page 2 of 2 

BP-15 

 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 15- Flooring and Tile- John Brown ES 
 

Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Abadan 

• Spokane Regional Plan Center 
 

 
Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 
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Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary. All work must take place over the summer of 2026 and must be completed prior to 

the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 

 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 

 

5) POLICIES:  
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with the Best possible solution for their Construction needs. 

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
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Division 09 - Flooring 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 09 -Flooring 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 

Inclusions:  

1. Furnish and install all flooring and tile systems shown or specified (interior and exterior where 

applicable).  
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2. Field verification of existing conditions and dimensions.  

3. Coordination with GC and adjacent trades  

4. Specifications to include but not limited to: 

a. Division 093000 Tiling 

b. Division 096500 Resilient Flooring 

c. Division 096813 Tile Carpeting 

 

 

 

Exclusions:  

1. Removal, demolition, or disposal of existing flooring or tile. 

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. Subfloor replacement (wood, concrete, or structural components).  

4. Concrete repair beyond minor patching.  

5. Moisture mitigation systems (unless explicitly included).  

6. Asbestos or hazardous materials abatement 

7. Removal or reinstall of floor outlets, junctions, or electrical devices. 

8. Bid Bond 

9. Payment and Performance Bond 
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BP-16 

 
Bid Package 16 (BP-16):Framing, Drywall. And Acoustical Ceilings- John Brown ES and 
Lakeland Middle School 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-16 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 092116 Gypsum Board Assemblies 
Division 092216 Non-Structural Metal Framing 
Division 095100 Acoustical Ceilings 
    
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
Base Bid Proposal: John Brown Elementary 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-16 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Base Bid Proposal: Lakeland Middle School 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-16 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
Alternate #2 Proposal: John Brown Elementary- At existing suspended ceilings where ceiling 
grid is shown to remain, provide new acoustic ceiling tile in existing grid. 
 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete Alternate #2 as part of BP-16 described in the Contract documents for a 
total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
Alternate #3 Proposal: Lakeland Middle School- At existing suspended ceilings where ceiling 
is shown to remain, provide new acoustic ceiling tile in existing grid. 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete Alternate #3 as part of BP-16 described in the Contract documents for a 
total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Bid Package 16- Framing, Drywall, ACT- John Brown 
ES and Lakeland MS 

 
Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES and Lakeland MS 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026, 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Spokane Regional Plan Center 

• Abadan Plan Room  

• Ginno Construction Plan Room  
 

Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 10, 2026 
    Project Schedule date March 10, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
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with the Best possible solution for their Construction needs. 

 

Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

 
     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary and Lakeland MS, All work must take place over the summer of 2026 and must be 

completed prior to the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 
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4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 

 

5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
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Division 09 - Finishes 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 09 -Finishes 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

 

1. Furnish and install Framing, GWB, and ACT  

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. Specifications to include but not limited to: 
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a. Division 092116 Gypsum Board Assemblies 

b. Division 092216 Non-Structural Metal Framing 

c. Division 095100 Acoustical Ceilings 
 

Alternates: 

 

  

1. Alternate Number (2) John Brown Elementary School: 

a. Alternate bid:  At existing suspended ceilings where ceiling grid is shown to remain, 

provide new acoustic ceiling tile in existing grid. 

b. Base bid:  Remove existing ceiling tile as required for above ceiling work.  Save and 

protect for re-use and reinstall existing tile in ceiling grid shown as existing to remain. 

 

2. Alternate Number (3) Lakeland Middle School: 

a. Alternate bid:  At existing suspended ceilings where ceiling grid is shown to remain, 

provide new acoustic ceiling tile in existing grid. 

b. Base bid:  Remove existing ceiling tile as required for above ceiling work.  Save and 

protect for re-use and reinstall existing tile in ceiling grid shown as existing to remain. 

 

 

Exclusions:  

1. Removal, demolition, or disposal of framing, GWB, or ACT 

2. Structural steel or tube steel supports.  

3. Painting.  

4. Insulation 

5. Exterior sheathing 

6. FRP 

7. Fire Caulking 

8. Backing or blocking 

9. Cutting, welding, or modification of existing structural elements. 

10. Hazardous material abatement 

11. Backing or blocking 

12. Bid Bond 

13. Payment and Performance Bond 

 

 

 

 

 

 

 

 

04.15.26 LJSD - Bid Forms & Instructions Page 110 of 132



 

 

 

Bid Form 
 

 

Page 1 of 2 

BP-17 

 
Bid Package 17 (BP-17): Paint- John Brown ES and Lakeland Middle School 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-17 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 
Division 01 General Requirements 
Division 099113- Exterior Painting 
Division 099123- Interior Painting 
   
    
Acknowledgement of Addendum No. (‘s): ____________________________ 
 
 
 
 
 
Base Bid Proposal: John Brown Elementary 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-17 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
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Base Bid Proposal: Lakeland Middle School 
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-17 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
 
 
 
 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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Bid Package 17- Paint- John Brown ES and Lakeland 
MS 

 
Please read Bidder Instructions carefully 

 
Date:     March 11, 2026 
 
Project:   John Brown ES and Lakeland MS 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  See Matrix 
  
Bid Due Date and Time:  April 1, 2026 2:00 PM 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 

• Ginno Construction Plan Room at www.ginnoplanroom.com.   

• Spokane Regional Plan Center 

• Abadan Plan Room  
 

Bid Documents:  Invitation to Bid dated 03/11/2026 
    Architects West Drawings dated March 6, 2026 
    Architects West Specifications dated March 6, 2026 
    Project Schedule date March 7, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
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Matterport Links: 
    https://youriguide.com/LakelandHighSchoolRoof 

John Brown Elementary 
Lakeland High School 
Lakeland Middle School 

 
     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
 
 
 
These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 

submit their responses to Ginno Construction. Each bidder is required to carefully review these 

instructions, along with all referenced documents, prior to submitting a bid. 

 

1) Description: The project consists of upgrades to various systems and finishes at John Brown 

Elementary. Lakeland MS, and Lakeland HS All work must take place over the summer of 2026 

and must be completed prior to the date stated on the first page of this document. 

 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 

Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 

Architect directly with questions regarding the bid. 

 

Chris English, Project Manager 

Ginno Construction Company 

Telephone: 208-916-5177 

cenglish@ginnoconstruction.com 

 

3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 

work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 

work, manpower, and scheduling measures required to meet the schedule that is provided. 

No additional compensation will be granted for schedule acceleration, overtime, or other 

measures needed to achieve timely completion unless directed in writing by the General 

Contractor. 

 

Subcontractors must coordinate closely with the General Contractor and other trades to 

ensure work progresses without delay. Any impacts to the schedule must be reported 

immediately. Failure to complete the work by the required date may result in liquidated 

damages, back-charges, or other contractual remedies, as outlined in the subcontract 

agreement. 
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4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 

the site accessible for operations. Take necessary precautions to protect adjacent buildings, 

landscape areas, and parking areas. 

 

5) POLICIES:  

 

The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to:  

a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 

b) The availability of labor, water, electric power, and roads. 

c) The conformation and conditions of the ground. 

d) The character of equipment and facilities needed preliminary to and during the work.   

e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including exploratory 

work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 

and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 

actions described and acknowledged in this paragraph will not relieve the bidder from 

responsibility for estimating and bidding properly the difficulty and cost of successfully 

performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 

g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 

h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 

considered an occupied school so this policy will not apply to projects at John Brown, but 

this policy will apply for all projects at Lakeland HS and Lakeland MS 

 

 

6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 

tap/meter permits and fees, etc. 

 

7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 

8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 

9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
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Division 09 - Finishes 

 

SECTION 1 – GENERAL REQUIREMENTS 
 

1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 

transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 

complete the scope of work as defined in the following bid package and in accordance with the 

Contract Documents whether specific or implied. Subcontractors shall provide qualified 

supervision that will be on site at all times when subcontractor employees are working on the 

jobsite and have authority to act on subcontractor’s behalf. 

 

B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 

 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 

complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 

review the scope of work to familiarize themselves with the project site, contents of the bid package and 

scope of work included in the bid package documents that pertains to their respective specification 

sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 

documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 

successfully performing the work. 

 

The following bid package description has been written to include the complete bid package scope. 

 

2.1 Division 9- Finishes 

Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 

than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 

timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 

scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 

Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            

areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 

INCLUSIONS 

1. Furnish and install Interior and Exterior Paint  

2. All dumpsters for debris removal will be provided by the General Contractor. 

3. Specifications to include but not limited to: 

04.15.26 LJSD - Bid Forms & Instructions Page 116 of 132



3893 N. Schreiber Way 

Coeur d’Alene, ID 83815 

P: 208-667-5560 

F: 208-665-0471 

TF: 877-778-9918 

www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

a. Division 099113- Exterior Painting 
b. Division 099123- Interior Painting 
 

 

 

Exclusions:  

1. Removal, demolition, or disposal of framing, GWB, or ACT 

2. Insulation 

3. Exterior sheathing 

4. Fire Caulking 

5. Backing or blocking 

6. Hazardous material abatement 

7. Caulking 

8. Backing or blocking 

9. Bid Bond 

10. Payment and Performance Bond 
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Bid Form 
 

 

Page 1 of 2 

BP-19 

 
Bid Package 19 (BP-19): Lakeland Middle School Roof 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-02 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 

1. Division 01- General requirements 
2. Division 061600- Sheathing 
3. 072100- Thermal Insulation 
4. 072700-Air Barriers 
5. 074213 Formed Metal Wall Panels 
6. 075200- Modified Bituminous Membrane Roofing 
7. 076200- Sheet metal Flashing and Trim 
8. 077200- Roof Accessories 
9. 079200- Joint Sealants 

   
    
 
 
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
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BP-19 

 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-03 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
Unit Price 1: Removal and replacement of existing plywood sheathing with new 5/8” 
Plywood CDX when determined to be required. All materials and labor. Price per sheet of 
new CDX  
 
Price per sheet ________________ 
 
 
 
 
 
 
 
 
Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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 Bid Package 19- Lakeland MS Roof 
 

Please read Bidder Instructions carefully 

 
Date:     March 23, 2026 
 
Project:   Lakeland Middle School Roof 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  March 27, 3:30 pm 
  
Bid Due Date and Time:  April 8, 2026, 2:00 pm 
 
 Bids will be opened and publicly read at the above hour and date. 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  June 8, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 
 Ginno Construction Plan Room at www.ginnoplanroom.com.   
 Abadan Regional Plan Center 
 Spokane Regional Plan Center 

 
 

Bid Documents:  Invitation to Bid dated 03/23/2026 
    Architects West Drawings dated March 18, 2026 
    Architects West Specifications dated March 18, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
    
     
Addendum:   All Addenda will be issued directly by Ginno Construction.  
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These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists upgrades to the roofing system at Lakeland Middle School. All 

work must take place over the summer of 2026 and must be completed prior to the date stated 
on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 
 
Subcontractors must coordinate closely with the General Contractor and other trades to 
ensure work progresses without delay. Any impacts to the schedule must be reported 
immediately. Failure to complete the work by the required date may result in liquidated 
damages, back-charges, or other contractual remedies, as outlined in the subcontract 
agreement. 
 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 
the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  

 
The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
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c) The conformation and conditions of the ground. 
d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 
g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 
h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 
considered an occupied school so this policy will not apply to projects at John Brown, but 
this policy will apply for all projects at Lakeland HS and Lakeland MS 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 
9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 
irregularities in the bids received, and to accept the proposal deemed most advantageous to 
the best interest of the owner. 
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Division 07 - Roofing 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 07 - Roofing 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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Inclusions:  
General  

1. The Roofing Subcontractor shall provide all labor, equipment, and means necessary to 
remove all systems identified for demolition in the project documents. 

2. Include proper disposal of all waste and recyclables generated by this scope of work. 
3. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 
4. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  
5. Furnish and operate all equipment necessary for execution of the work. 
6. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

7. Specifications to include but not limited to: 
a. Division 01- General requirements 
b. Division 061600- Sheathing 
c. 072100- Thermal Insulation 
d. 072700-Air Barriers 
e. 074213 Formed Metal Wall Panels 
f. 075200- Modified Bituminous Membrane Roofing 
g. 076200- Sheet metal Flashing and Trim 
h. 077200- Roof Accessories 
i. 079200- Joint Sealants 

 

  
Exclusions:  
1. All roof scope at Lakeland HS 
2. Decommissioning, shutting down, isolating, or disconnecting any HVAC, plumbing, or 

electrical systems. 
3. Live electrical or mechanical work of any kind. 
4. Asbestos abatement  
5. Lead paint removal or stabilization  
6. Mold remediation 
7. Hazardous material identification, testing, or survey reports 
8. Specialized containment  
9. Payment and Performance bond 
10. Bid bond 

 
 
 

04.15.26 LJSD - Bid Forms & Instructions Page 124 of 132



389  
 

 

 

Bid Form 
 

 

Page 1 of 3 

BP-20 

 
Bid Package 20 (BP-20): Lakeland High School Roof 
 
Submitted By (Company Name): _______________________________________________ 

 
The submitting contractor acknowledges that they have familiarized themselves the proposed 
site of the work, conditions under which work is to be performed and all documents included 
within the bidding Contract Documents. The contractor agrees to commence work upon a 
written ‘Notice to Proceed’ and be Substantially Complete with proposed scope of work within 
times stipulated.   
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to 
the “lowest responsible and responsive bidder.” The low bidder, for purposes of award, shall be 
the responsible and responsive bidder offering the low aggregate amount for the base bid items, 
plus any additive or deductive bid alternates selected by the Owner, and within funds available 
as determined by the Owner. 
 
 
BP-02 INCLUDES BID SECTIONS AND ITEMS BELOW TO FURNISH AND INSTALL: 
 
SECTIONS 

1. Division 01- General requirements 
2. Division 061600- Sheathing 
3. 072100- Thermal Insulation 
4. 072700-Air Barriers 
5. 074213 Formed Metal Wall Panels 
6. 075420- TPO Single Ply Roofing 
7. 076200- Sheet metal Flashing and Trim 
8. 077200- Roof Accessories 
9. 079200- Joint Sealants 

   
    
 
 
 
 
 
 
Acknowledgement of Addendum No. (‘s): ____________________________ 
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BP-20 

 
 
Base Bid Proposal:  
 
The Contractor proposes to furnish all labor, material, equipment, tools, transportation and 
rentals to complete BP-03 described in the Contract documents for a total lump sum price of: 
____________________________________________________________________________ 
 
____________________________________________________Dollars ($________________) 
 
 
 
 
 
 
Unit Price 1: Removal and replacement of existing insulation at roof assembly R-1 when 
determined to be required by architect. All materials and labor. Price per sheet for 2” 
rigid insulation 
 
Price per sheet ________________ 
 
Unit Price 2: Removal and replacement of existing gyp sheathing with new 5/8” glass mat 
sheathing when determined to be required. All materials and labor. Price per sheet.  
 
Price per sheet ________________ 
 
Unit Price 3: Removal and replacement of existing WD 2X Nailers at parapet caps when 
determined to be required. Include all materials and labor. Price per lineal foot  
 
Price per lineal foot ________________ 
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Company:____________________________________________________________________ 
 
Business Address:_____________________________________________________________ 
 
Idaho Contractor’s Registration No.:__________________ Expiration Date:________________ 
 
Idaho Public Works License No.:_____________________Expiration Date:________________ 
 
Signature:__________________________ Date:________________ 
 
Printed Name | Title:____________________________________________________________ 
 
Contact Number:____________________ Email:____________________________________ 
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 Bid Package 20- Lakeland HS Roof 
 

Please read Bidder Instructions carefully 

 
Date:     March 23, 2026 
 
Project:   Lakeland Middle School Roof 
 
Project Location:   Rathdrum, Idaho 
 
Architect/Engineer:   Architects West 
 
General Contractor:  Ginno Construction of Idaho, Inc. 
 
Pre-Bid Date and Time:  March 27, 2:30 pm 
  
Bid Due Date and Time:  April 8, 2026, 2:00 pm 
 
 Bids will be opened and publicly read at the above hour and date. 
 
Prevailing Wage:  No 
 
Public Works: Yes 
 
Anticipated Start Date:  May 18, 2026 
 
Projected Substantial  August 21, 2026 
Completion:  
 
Document Access:  Documents can be viewed and downloaded at the following plan 

centers: 
 Ginno Construction Plan Room at www.ginnoplanroom.com.   
 Abadan Regional Plan Center 
 Spokane Regional Plan Center 

 
 

Bid Documents:  Invitation to Bid dated 03/23/2026 
    Architects West Drawings dated March 18, 2026 
    Architects West Specifications dated March 18, 2026 
    Sample Subcontract Agreement 
    Sample Certificate of Insurance 
 
Matterport Links:  https://youriguide.com/LakelandHighSchoolRoof 
 
Addendum:   All Addenda will be issued directly by Ginno Construction.  
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These Instructions to bidders are provided to enable all prospective bidders to properly prepare and 
submit their responses to Ginno Construction. Each bidder is required to carefully review these 
instructions, along with all referenced documents, prior to submitting a bid. 

 
1) Description: The project consists upgrades to the roofing system at Lakeland Middle School. All 

work must take place over the summer of 2026 and must be completed prior to the date stated 
on the first page of this document. 
 

2) Questions: Questions regarding the bid shall be directed, in writing via email, to Ginno 
Construction Company (Attention: Chris English). Bidders are NOT to contact the Owner or the 
Architect directly with questions regarding the bid. 

 
Chris English, Project Manager 
Ginno Construction Company 
Telephone: 208-916-5177 
cenglish@ginnoconstruction.com 

 
3) SCHEDULE AND PHASING: The project will be completed in one phase; however, multiple 

mobilizations may be required to complete the work. Certain scopes may require after-hour 
work. Subcontractors shall include all necessary labor, materials, equipment, overtime, shift 
work, manpower, and scheduling measures required to meet the schedule that is provided. 
No additional compensation will be granted for schedule acceleration, overtime, or other 
measures needed to achieve timely completion unless directed in writing by the General 
Contractor. 
 
Subcontractors must coordinate closely with the General Contractor and other trades to 
ensure work progresses without delay. Any impacts to the schedule must be reported 
immediately. Failure to complete the work by the required date may result in liquidated 
damages, back-charges, or other contractual remedies, as outlined in the subcontract 
agreement. 
 

4) LOGISTICS: All work must be performed within the constraints of the project site while keeping 
the site accessible for operations. Take necessary precautions to protect adjacent buildings, 
landscape areas, and parking areas. 

 
5) POLICIES:  

 
The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to:  
a) Conditions bearing upon transportation, disposal, handling, and storage of materials. 
b) The availability of labor, water, electric power, and roads. 
c) The conformation and conditions of the ground. 
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d) The character of equipment and facilities needed preliminary to and during the work.   
e) The bidder also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including exploratory 
work done by the Owner, as well as from the drawings, specifications, geotechnical reports, 
and surveys made a part of the Contract Documents.  Any failure of the bidder to take the 
actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating and bidding properly the difficulty and cost of successfully 
performing the work. 

f) The project site is a tobacco, vape-, alcohol, and weapon-free campus. No exceptions. 
g) If hazardous materials are suspected or discovered, stop work and notify the GC 

immediately. Do not disturb suspect materials without written direction. 
h) All personnel that will be working in a building that is occupied will need to pass a 

comprehensive background check, at the district's expense. John Brown ES will not be 
considered an occupied school so this policy will not apply to projects at John Brown, but 
this policy will apply for all projects at Lakeland HS and Lakeland MS 

 
6) PERMITS: Subcontractors are responsible for obtaining any permits necessary for their scope of 

work including but not limited to HVAC, plumbing, electrical & fire alarm, fire protection, 
tap/meter permits and fees, etc. 

 
7) PREVAILING WAGE: This project is not subject to prevailing wage. 

 
8) IDAHO PUBLIC WORKS: This project is subject to Idaho Public Works. 

 
9) BID FORM: All bidders are required to submit their proposals using the provided Bid Form. 

Any bid not submitted on the required Bid Form will be deemed non-responsive and rejected 
 

10) The owner reserves the right to reject any or all proposals, waive any nonmaterial 
irregularities in the bids received, and to accept the proposal deemed most advantageous to 
the best interest of the owner. 
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Division 07 - Roofing 
 

SECTION 1 – GENERAL REQUIREMENTS 
 
1.1 BID PACKAGE SECTIONS INCLUDE: 

A. Subcontractor shall provide all labor, supervision, administration, equipment, tools, 
transportation, materials, profit overhead, bonding, taxes, and insurance as necessary to 
complete the scope of work as defined in the following bid package and in accordance with the 
Contract Documents whether specific or implied. Subcontractors shall provide qualified 
supervision that will be on site at all times when subcontractor employees are working on the 
jobsite and have authority to act on subcontractor’s behalf. 

 
B. Bids shall be accepted for complete bid packages only. The bid packages and described work 

scopes are to be taken as a whole with no exceptions. 
 

SECTION 2 – BID PACKAGE AND TRADE BREAKDOWN 
 

Lump sum pricing for this bid package and specification section(s) shall be in strict accordance with the 
complete set of plans/drawings and applicable technical specifications identified herein. Each bidder shall 
review the scope of work to familiarize themselves with the project site, contents of the bid package and 
scope of work included in the bid package documents that pertains to their respective specification 
sections. Any failure of the bidder to familiarize themselves with the project site, bid item or bid package 
documents will not relieve the bidder from responsibility for estimating properly the difficulty and cost of 
successfully performing the work. 
 
The following bid package description has been written to include the complete bid package scope. 
 
2.1 Division 07 - Roofing 
Clarifications: 

1. All specified submittals, shop drawings, and samples will be required to be submitted no later 
than two weeks after a Notice to Proceed. If the subcontractor or supplier cannot meet this 
timeline, the subcontractor or supplier is responsible to notify Ginno and propose an alternative 
scheduled delivery date that is as close to the required delivery date as possible.  

2. No extra work shall be performed by the subcontractor without prior written authorization by 
Ginno. 

3.      Take necessary precautions to protect existing adjacent buildings, landscape areas, and parking                            
areas. 

4.       Idaho State Sales Tax is to be included for all material provided in the execution of the work. 
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3893 N. Schreiber Way 
Coeur d’Alene, ID 83815 
P: 208-667-5560 
F: 208-665-0471 
TF: 877-778-9918 
www.ginnoconstruction.com 

 

 
We are committed to building QUALITY projects that provide our CLIENTS  

with the Best possible solution for their Construction needs. 

 

Inclusions:  
General  

1. The Roofing Subcontractor shall provide all labor, equipment, and means necessary to 
remove all systems identified for demolition in the project documents. 

2. Include proper disposal of all waste and recyclables generated by this scope of work. 
3. The subcontractor’s key personnel assigned to the project shall attend all required 

preconstruction conferences with owner and Ginno. 
4. Provide the necessary number of mobilizations to complete subcontractor’s scope of work per 

the project schedule.  
5. Furnish and operate all equipment necessary for execution of the work. 
6. Ginno Construction will not have a forklift on site for subcontractor use. If subcontractor requires 

a forklift or any other equipment for loading, unloading, or moving materials, subcontractor shall 
include it in subcontractor’s bid.  

7. Specifications to include but not limited to: 
a. Division 01- General requirements 
b. Division 061600- Sheathing 
c. 072100- Thermal Insulation 
d. 072700-Air Barriers 
e. 074213 Formed Metal Wall Panels 
f. 075420- TPO Single Ply Roofing 
g. 076200- Sheet metal Flashing and Trim 
h. 077200- Roof Accessories 
i. 079200- Joint Sealants 

 

  
Exclusions:  
1. All roof scope at Lakeland MS 
2. Decommissioning, shutting down, isolating, or disconnecting any HVAC, plumbing, or 

electrical systems. 
3. Live electrical or mechanical work of any kind. 
4. Asbestos abatement  
5. Lead paint removal or stabilization  
6. Mold remediation 
7. Hazardous material identification, testing, or survey reports 
8. Specialized containment  
9. Payment and Performance bond 
10. Bid bond 
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