

BELLE PLAINE PUBLIC SCHOOLS, ISD 716
 2025 Referendum Projects
 BELLE PLAINE, MN
 PROJECT NO. 3764

Bray Associates Architects, Inc.
 St. Paul, MN

Tuesday | February 24, 2026

GEOTECHNICAL PROPOSALS

Geotech Contractor	CVT	Terracon	Braun	Braun (reduced)
Receipt on time (in order of receipt)	Y	Y	Y	Y
Commencement Date	2 weeks	6-7 weeks	8-10 weeks	8-10 weeks
Number of Borings	25,4,23	11,4,37	25,4,23	25,4,23
Boring Layout (Staking)	\$ 800.00	\$ -	\$ 1,949.00	\$ 1,742.00
Vehicle Trip Charge	\$ 200.00	\$ 700.00	\$ -	\$ -
MDH Bore Sealing Form	\$ 300.00	\$ -	\$ -	\$ -
Mobilization, Drilling & Backfill	\$ 23,175.00	\$ 42,500.00	\$ 33,474.00	\$ 26,799.00
Post Report Consultation	\$ -	\$ -	\$ 600.00	\$ 600.00
Geotech Lab Services	\$ 500.00	\$ 300.00	\$ 5,710.00	\$ 4,132.00
Athletic complex alternate	\$ -	\$ 11,250.00	\$ 9,688.00	\$ 13,663.00
Geotech Engineering Services	\$ 5,000.00	\$ 2,000.00	\$ 8,045.00	\$ 7,268.00
Private Locate	\$ 1,670.00	\$ 4,500.00	\$ 900.00	\$ 600.00
Tabulated Fee	\$ 29,975.00	\$ 56,750.00	\$ 59,466.00	\$ 54,204.00
Total, as submitted:	\$ 29,975.00	\$ 62,000.00	\$ 59,766.00	\$ 54,204.00