
Equpiment, Licensing & Software: 
IMSKU Vendor Part Number Product description Qty Terms Total Price

5PA207 C9300-48UN-A
Catalyst 9300 48-port of 5Gbps Network Advantage
Est. lead time of 14 day(s)

1 -- $5,416.27

3DZ201 CON-SNT-C930048N
SNTC-8X5XNBD Catalyst 9300 48-port of 5Gbps Network A
Est. lead time of N/A day(s)

1 36
$2,504.67

- TE-C9K-SW
TE agent for IOSXE on C9K
Est. lead time of 14-21 day(s)

1 -- $0.00

- C9300-DNA-A-48
C9300 DNA Advantage, 48-Port Term Licenses
Est. lead time of 14 day(s)

1 -- $0.00
9Y0085 C9300-DNA-A-48-3Y C9300 DNA Advantage, 48-Port, 3 Year Term License 1 36 $1,471.63

- D-DNAS-EXT-S-T
Cisco DNA Spaces Extend Term License for Catalyst
Switches

1 -- $0.00

- D-DNAS-EXT-S-3Y Cisco DNA Spaces Extend for Catalyst Switching - 3Year 1 36 $0.00
- TE-EMBEDDED-T Cisco ThousandEyes Enterprise Agent IBN Embedded 1 -- $0.00
- TE-EMBEDDED-T-3Y ThousandEyes - Enterprise Agents 1 36 $0.00

- C9300-NW-A-48
C9300 Network Advantage, 48-port license
Est. lead time of 14 day(s)

1 -- $0.00

- NETWORK-PNP-LIC
Network Plug-n-Play Connect for zero-touch device
deployment
Est. lead time of 3 day(s)

1 --
$0.00

- SC9300UK9-1715 CAT9300/9400/9500/9600 UNIVERSAL 1 -- $0.00

- PWR-C1-1100WAC-P
1100W AC 80+ platinum Config 1 Power Supply
Est. lead time of 14 day(s)

1 -- $0.00
- C9300-SPS-NONE No Secondary Power Supply Selected 1 -- $0.00

- CAB-TA-NA
North America AC Type A Power Cable
Est. lead time of 14 day(s)

1 -- $0.00

- C9300-SSD-NONE
No SSD Card Selected
Est. lead time of 14 day(s)

1 -- $0.00
- C9300-STACK-NONE No Stack Cable Selected 1 -- $0.00
- NM-BLANK-T1 Cisco Catalyst Type 1 Network Module Blank 1 -- $0.00

- PWR-C1-BLANK
Config 1 Power Supply Blank
Est. lead time of 14 day(s)

1 -- $0.00

- C9K-ACC-RBFT
RUBBER FEET FOR TABLE TOP SETUP 9200 and 93xx
Est. lead time of 14 day(s)

1 -- $0.00

- C9K-ACC-SCR-4
12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4
Est. lead time of 14 day(s)

1 --
$0.00

- CAB-GUIDE-1RU
1RU CABLE MANAGEMENT GUIDES 9200 and 9300
Est. lead time of 14 day(s)

1 -- $0.00
- C9300-SPWR-NONE No Stack Power Cable Selected 1 -- $0.00

- C9300-NM-NONE
No Network Module Selected
Est. lead time of 14 day(s)

1 -- $0.00

5JU419 C9300-48UN-E
Catalyst 9300 48-port of 5Gbps Network Essentials
Est. lead time of 14 day(s)

6 -- $31,482.66

5TQ280 CON-SNT-C93004UN
SNTC-8X5XNBD Catalyst 9300 48-port of 5Gbps Network E
Est. lead time of N/A day(s)

6 36
$14,556.42

- C9300-DNA-E-48
C9300 DNA Essentials, 48-Port Term Licenses
Est. lead time of 14 day(s)

6 -- $0.00
HE3550 C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port - 3 Year Term License 6 36 $2,623.14
- C9300-NW-E-48 C9300 Network Essentials, 48-port license 6 -- $0.00

- NETWORK-PNP-LIC
Network Plug-n-Play Connect for zero-touch device
deployment
Est. lead time of 3 day(s)

6 --
$0.00

- SC9300UK9-1715 CAT9300/9400/9500/9600 UNIVERSAL 6 -- $0.00

- PWR-C1-1100WAC-P
1100W AC 80+ platinum Config 1 Power Supply
Est. lead time of 14 day(s)

6 -- $0.00
- C9300-SPS-NONE No Secondary Power Supply Selected 6 -- $0.00



- CAB-TA-NA
North America AC Type A Power Cable
Est. lead time of 14 day(s)

6 -- $0.00

- C9300-SSD-NONE
No SSD Card Selected
Est. lead time of 14 day(s)

6 -- $0.00
- C9300-STACK-NONE No Stack Cable Selected 6 -- $0.00
- NM-BLANK-T1 Cisco Catalyst Type 1 Network Module Blank 6 -- $0.00

- PWR-C1-BLANK
Config 1 Power Supply Blank
Est. lead time of 14 day(s)

6 -- $0.00

- C9K-ACC-RBFT
RUBBER FEET FOR TABLE TOP SETUP 9200 and 93xx
Est. lead time of 14 day(s)

6 -- $0.00

- C9K-ACC-SCR-4
12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4
Est. lead time of 14 day(s)

6 --
$0.00

- CAB-GUIDE-1RU
1RU CABLE MANAGEMENT GUIDES 9200 and 9300
Est. lead time of 14 day(s)

6 -- $0.00
- C9300-SPWR-NONE No Stack Power Cable Selected 6 -- $0.00

9Y6780 C9300-NM-8X=
Catalyst 9300 8 x 10GE Network Module, spare
Est. lead time of 14 day(s)

8 -- $8,539.12

DB0106 CAB-SPWR-150CM=
Catalyst Stack Power Cable 150 CM Spare
Est. lead time of 14 day(s)

9 -- $821.79

QV6973 STACK-T1-3M=
3M Type 1 Stacking Cable
Est. lead time of 14 day(s)

9 -- $1,384.02

YN3866 SFP-10G-SR-S=
10GBASE-SR SFP Module, Enterprise-Class
Est. lead time of 17 day(s)

14 -- $4,112.92

5PA207 C9300-48UN-A
Catalyst 9300 48-port of 5Gbps Network Advantage
Est. lead time of 14 day(s)

1 -- $5,416.27

3DZ201 CON-SNT-C930048N
SNTC-8X5XNBD Catalyst 9300 48-port of 5Gbps Network A
Est. lead time of N/A day(s)

1 36
$2,504.67

- TE-C9K-SW
TE agent for IOSXE on C9K
Est. lead time of 14-21 day(s)

1 -- $0.00

- C9300-DNA-A-48
C9300 DNA Advantage, 48-Port Term Licenses
Est. lead time of 14 day(s)

1 -- $0.00
9Y0085 C9300-DNA-A-48-3Y C9300 DNA Advantage, 48-Port, 3 Year Term License 1 36 $1,471.63

- D-DNAS-EXT-S-T
Cisco DNA Spaces Extend Term License for Catalyst
Switches

1 -- $0.00

- D-DNAS-EXT-S-3Y Cisco DNA Spaces Extend for Catalyst Switching - 3Year 1 36 $0.00
- TE-EMBEDDED-T Cisco ThousandEyes Enterprise Agent IBN Embedded 1 -- $0.00
- TE-EMBEDDED-T-3Y ThousandEyes - Enterprise Agents 1 36 $0.00

- C9300-NW-A-48
C9300 Network Advantage, 48-port license
Est. lead time of 14 day(s)

1 -- $0.00

- NETWORK-PNP-LIC
Network Plug-n-Play Connect for zero-touch device
deployment
Est. lead time of 3 day(s)

1 --
$0.00

- SC9300UK9-1715 CAT9300/9400/9500/9600 UNIVERSAL 1 -- $0.00

- PWR-C1-1100WAC-P
1100W AC 80+ platinum Config 1 Power Supply
Est. lead time of 14 day(s)

1 -- $0.00
- C9300-SPS-NONE No Secondary Power Supply Selected 1 -- $0.00

- CAB-TA-NA
North America AC Type A Power Cable
Est. lead time of 14 day(s)

1 -- $0.00

- C9300-SSD-NONE
No SSD Card Selected
Est. lead time of 14 day(s)

1 -- $0.00
- C9300-STACK-NONE No Stack Cable Selected 1 -- $0.00
- NM-BLANK-T1 Cisco Catalyst Type 1 Network Module Blank 1 -- $0.00

- PWR-C1-BLANK
Config 1 Power Supply Blank
Est. lead time of 14 day(s)

1 -- $0.00

- C9K-ACC-RBFT
RUBBER FEET FOR TABLE TOP SETUP 9200 and 93xx
Est. lead time of 14 day(s)

1 -- $0.00

- C9K-ACC-SCR-4
12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4
Est. lead time of 14 day(s)

1 --
$0.00

- CAB-GUIDE-1RU
1RU CABLE MANAGEMENT GUIDES 9200 and 9300
Est. lead time of 14 day(s)

1 -- $0.00



- C9300-SPWR-NONE No Stack Power Cable Selected 1 -- $0.00

- C9300-NM-NONE
No Network Module Selected
Est. lead time of 14 day(s)

1 -- $0.00

5JU419 C9300-48UN-E
Catalyst 9300 48-port of 5Gbps Network Essentials
Est. lead time of 14 day(s)

3 -- $15,741.33

5TQ280 CON-SNT-C93004UN
SNTC-8X5XNBD Catalyst 9300 48-port of 5Gbps Network E
Est. lead time of N/A day(s)

3 36
$7,278.21

- C9300-DNA-E-48
C9300 DNA Essentials, 48-Port Term Licenses
Est. lead time of 14 day(s)

3 -- $0.00
HE3550 C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port - 3 Year Term License 3 36 $1,311.57
- C9300-NW-E-48 C9300 Network Essentials, 48-port license 3 -- $0.00

- NETWORK-PNP-LIC
Network Plug-n-Play Connect for zero-touch device
deployment
Est. lead time of 3 day(s)

3 --
$0.00

- SC9300UK9-1715 CAT9300/9400/9500/9600 UNIVERSAL 3 -- $0.00

- PWR-C1-1100WAC-P
1100W AC 80+ platinum Config 1 Power Supply
Est. lead time of 14 day(s)

3 -- $0.00
- C9300-SPS-NONE No Secondary Power Supply Selected 3 -- $0.00

- CAB-TA-NA
North America AC Type A Power Cable
Est. lead time of 14 day(s)

3 -- $0.00

- C9300-SSD-NONE
No SSD Card Selected
Est. lead time of 14 day(s)

3 -- $0.00
- C9300-STACK-NONE No Stack Cable Selected 3 -- $0.00
- NM-BLANK-T1 Cisco Catalyst Type 1 Network Module Blank 3 -- $0.00

- PWR-C1-BLANK
Config 1 Power Supply Blank
Est. lead time of 14 day(s)

3 -- $0.00

- C9K-ACC-RBFT
RUBBER FEET FOR TABLE TOP SETUP 9200 and 93xx
Est. lead time of 14 day(s)

3 -- $0.00

- C9K-ACC-SCR-4
12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4
Est. lead time of 14 day(s)

3 --
$0.00

- CAB-GUIDE-1RU
1RU CABLE MANAGEMENT GUIDES 9200 and 9300
Est. lead time of 14 day(s)

3 -- $0.00
- C9300-SPWR-NONE No Stack Power Cable Selected 3 -- $0.00

6GN350 PWR-C1-1100WAC-P=
1100W AC 80+ platinum Config 1 Power Supply Spare
Est. lead time of 14 day(s)

11 --
$8,435.68

- CAB-TA-NA
North America AC Type A Power Cable
Est. lead time of 14 day(s)

11 -- $0.00

840H38 CW9174I-RTG
Cisco Wireless 9174I (W7, 3 radio, 3 band, 4x4) Global
Est. lead time of 55 day(s)

54 --
$36,943.56

QX9285 LIC-ENT-3YR
Meraki MR Enterprise License, 3YR
Est. lead time of 3 day(s)

54 -- $8,047.08

 Total $160,062.64

Labor & Miscellaneous Equipement (cables, etc)
Miscellaneous Equpiment- estimate $ 10,000.00
Labor- estimate $ 20,000.00

 Total $30,000.00

Infrastructure Total Solution: $190,062.64



*Items listed below will need to be procured through a separate vendor and are not included in the Net56 proposal

Deployment of new Cat6A patch panels and network cabling to support new wireless access points (up to quantity 54), including
replacement and installation of physical access points district-wide.

Deployment of interbuilding connectivity, including private dark fiber (12-strand minimum) between two locations to support a
minimum of 10Gb throughput.


