



Southfield Public Schools BP#68 SRAC Upgrades

Bid Tabulation										
Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Alternate #6	Bid Bond	Iran Sanctions	Familial Disclosure
002206.01 General Trades										
								(Y/N)	(Y/N)	(Y/N)
Sterling Construction and Roofing LLC	\$248,000	\$ 4,800.00	\$ 6,400.00	\$ 900.00	\$ 4,800.00	\$ 12,000.00	\$ 7,000.00	Y	N	N
KM Construction LLC	\$298,000	(\$500)	\$5,000	\$2,500	\$3,500	\$6,000	\$6,000	Y	Y	Y
Spartan Construction Group Inc	\$384,000	\$ 5,000.00	\$ 10,000.00	\$ 8,000.00	\$ 5,000.00	\$ 20,000.00	\$ 10,000.00	Y	Y	Y
Alternate 1: In Room 106, demo casework in lieu of repair.										
Alternate 2: In Multi-Purpose Room, paint glazed block walls.										
Alternate 3: In Multi-Purpose Room, fix (1) existing radiator cover.										
Alternate 4: Remove and replace single vanity at single user RR near Staff Workroom 213. Reuse existing sink and faucet.										
Alternate 5: In Room 105, Replace full upper and lower casework. Existing sink and faucet is in good condition. Replace drain.										
Alternate 6: At Room 106, replace upper cabinets.										