

Budget:		\$ 3,550,000.00										
Bidder:	Total Bid	Base Bid Amount	Alt 1 - Utilities Coordination	Alt 2 - Parking Canopies	Alt 3 - Fuel Tank Demo	Alt 4 - Flashing Upgrade	Alt 5 - Paint Lewelling	Signed Signature Sheet	Certification of Non-Discrimination	CCB #	Bid Form	10% Bid Bond
Artis	\$ 4,185,385.00	\$ 3,685,900.00	\$ 14,985.00	\$ 450,000.00	\$ 13,000.00	\$ 3,000.00	\$ 18,500.00	☒	☒	222985	☒	☒
Cumulative Totals		\$ 3,685,900.00	\$ 3,700,885.00	\$ 4,150,885.00	\$ 4,163,885.00	\$ 4,166,885.00	\$ 4,185,385.00					
Brockamp + Jaeger	\$ 4,496,376.00	\$ 3,905,954.00	\$ 65,955.00	\$ 488,240.00	\$ 10,020.00	\$ 1,207.00	\$ 25,000.00	☒	☒	30	☒	☒
Cumulative Totals		\$ 3,905,954.00	\$ 3,971,909.00	\$ 4,460,149.00	\$ 4,470,169.00	\$ 4,471,376.00	\$ 4,496,376.00					
First Cascade Corp.	\$ 3,854,200.00	\$ 3,240,000.00	\$ 50,000.00	\$ 530,000.00	\$ 22,000.00	\$ 1,200.00	\$ 11,000.00	☒	☒	63946	☒	☒
Cumulative Totals		\$ 3,240,000.00	\$ 3,290,000.00	\$ 3,820,000.00	\$ 3,842,000.00	\$ 3,843,200.00	\$ 3,854,200.00					
Fulcrum Construction	\$ 6,322,161.00	\$ 5,386,730.00	\$ 134,922.00	\$ 683,537.00	\$ 21,397.00	\$ 62,014.00	\$ 33,561.00	☒	☒	186679	☒	☒
Cumulative Totals		\$ 5,386,730.00	\$ 5,521,652.00	\$ 6,205,189.00	\$ 6,226,586.00	\$ 6,288,600.00	\$ 6,322,161.00					
KNCC	\$ 3,546,000.00	\$ 3,068,000.00	\$ 17,000.00	\$ 431,000.00	\$ 12,150.00	\$ 1,150.00	\$ 16,700.00	☒	☒	95590	☒	☒
Cumulative Totals		\$ 3,068,000.00	\$ 3,085,000.00	\$ 3,516,000.00	\$ 3,528,150.00	\$ 3,529,300.00	\$ 3,546,000.00					
Par-Tech Construction	\$ 4,084,410.00	\$ 3,546,460.00	\$ 66,800.00	\$ 434,850.00	\$ 15,700.00	\$ 2,900.00	\$ 17,700.00	☒	☒	109451	☒	☒
Cumulative Totals		\$ 3,546,460.00	\$ 3,613,260.00	\$ 4,048,110.00	\$ 4,063,810.00	\$ 4,066,710.00	\$ 4,084,410.00					
PCL Construction	\$ 5,055,895.00	\$ 4,131,243.00	\$ 48,357.00	\$ 824,351.00	\$ 34,365.00	\$ 2,979.00	\$ 14,600.00	☒	☒	213731	☒	☒
Cumulative Totals		\$ 4,131,243.00	\$ 4,179,600.00	\$ 5,003,951.00	\$ 5,038,316.00	\$ 5,041,295.00	\$ 5,055,895.00					
RJ Construction (Non Responsive)	\$ 4,512,752.00	\$ 3,918,156.00	\$ 18,999.00	\$ 529,848.00	\$ 18,999.00	\$ 26,750.00	N/A	☐	☐	25220	☒	☐
Cumulative Totals		\$ 3,918,156.00	\$ 3,937,155.00	\$ 4,467,003.00	\$ 4,486,002.00	\$ 4,512,752.00	\$ 4,512,752.00					
Westwood	\$ 4,096,030.00	\$ 3,544,250.00	\$ 10,700.00	\$ 508,130.00	\$ 8,870.00	\$ 1,230.00	\$ 22,850.00	☒	☒	230675	☒	☒
Cumulative Totals		\$ 3,544,250.00	\$ 3,554,950.00	\$ 4,063,080.00	\$ 4,071,950.00	\$ 4,073,180.00	\$ 4,096,030.00					
Woodburn Construction	\$ 4,578,000.00	\$ 3,988,000.00	\$ 32,000.00	\$ 522,000.00	\$ 15,000.00	\$ 3,000.00	\$ 18,000.00	☒	☒	221992	☒	☒
Cumulative Totals		\$ 3,988,000.00	\$ 4,020,000.00	\$ 4,542,000.00	\$ 4,557,000.00	\$ 4,560,000.00	\$ 4,578,000.00					
2KG Contractors	\$ 4,117,500.00	\$ 3,600,000.00	\$ 65,000.00	\$ 420,000.00	\$ 6,500.00	\$ 2,000.00	\$ 24,000.00	☒	☒	80251	☒	☒
Cumulative Totals		\$ 3,600,000.00	\$ 3,665,000.00	\$ 4,085,000.00	\$ 4,091,500.00	\$ 4,093,500.00	\$ 4,117,500.00					
Did not attend Pre-Bid Meeting												
	\$ -							☐	☐		☐	☐
Cumulative Totals		\$ -	\$ -	\$ -	\$ -	\$ -	\$ -					
	\$ -							☐	☐		☐	☐
Cumulative Totals		\$ -	\$ -	\$ -	\$ -	\$ -	\$ -					