

LMH Construction
 PO Box 9511
 Longview, TX 75608-9511 US
 +19035761294
 layne@lmhconstruction.com

Estimate



ADDRESS
Harleton Independent School District 17000 State Highway 154 Harleton, TX 756515021 USA

ESTIMATE #	DATE
2876	06/12/2026

P.O. NUMBER
 Ag Shop Renovation

DATE	ACTIVITY	DESCRIPTION	QTY	AMOUNT
	Materials & Labor	All of the following is included in the price *Sheeting two endwalls *Sheeting one sidewall *Replacing the existing gutter with a valley gutter *Tying the valley gutter to the new drains under the slab *All equipment, insurance, & mobilization	1	18,000.00
	Materials & Labor	All of the following is included in the price *Demo the existing concrete & asphalt -Hauling off all debris *Hauling in all dirt & grading for the new slab -Including the new approach *Installing new drains for the valley gutter to tie to *New drain pipe under the approach *Pouring a new slab -60x72x4" w/appropriate walls, beams, & footers -Pouring the approach *All equipment, insurance, & mobilization	1	84,500.00

TOTAL **\$102,500.00**

Accepted By

Accepted Date